

**ANNOUNCEMENT #1 – EXTENSION OF DEADLINES**

The Receiver has extended deadlines by 14 days.

**3.2 POLYMER:**

**Section 3.2.1** Polymer test data and results must be submitted to the Receiver no later than **5:00pm on June 12, 2023.**

**3.3 GEOTEXTILE TUBES:**

**Section 3.3.1** Geotextile Tube test data and results must be submitted to the Receiver no later than **5:00pm on June 12, 2023.**

***[NOTE: Submitted test data/results for polymer and geotextile will be reviewed and made available to dredger who plans on participating on the dredging operation only (Schedule A – Item A). Contractors that are provided this information will not qualify to submit bids for the entire project, i.e. including items, A, B and C from the bid document. For contractors who plan on bidding dredging operation only (included management of the polymer injection & Geotextile Tube operations), he/she will have the opportunity to review the information prior to committing the contract price.]***

**Section 9. CORRESPONDENCE AND BID SUBMITTAL.**

The completed Bid Form, including the completed Schedule A, should be submitted electronically by email, by mail or by hand delivery to the Receiver by 5:00 pm on **Tuesday, June 20, 2023,** at the following address:

Address: Donica Receivership Services, LLC  
238 East Davis Boulevard, Suite 209  
Tampa, FL 33606-3756

Attention: Mr. Herbert R. Donica  
Telephone: (813) 878-9790  
Facsimile: (813) 878-9746

Email: [herb@PineyPoint.org](mailto:herb@PineyPoint.org)

**Section 11. AWARD OF CONTRACT**

The contract will be awarded to the successful bidder on or about **Tuesday, July 7, 2023.** The work shall begin within 4 calendar weeks of the contract award date.

All other terms and conditions set forth in the Bid Documents shall remain in full force and effect.